



City of Niagara Falls

Addendum # 1

Contract #2019-188-07

NIAGARA FALLS INDUSTRIAL PARK PHASE 1 & 2

This Addendum shall form an integral part of the contract document for the above noted project and shall be read in conjunction therewith. This Addendum shall, however, take precedence over all requirements of the previously issued contract documents, including plans, with which it may prove to be at variance, unless otherwise clarified by the Engineer.

This Addendum must be signed by the Tenderer in the appropriate space and must be attached to the Form of Tender for submission at the time of tendering. Tenders not including this Addendum, signed as required, may be rejected as informal.

Closing Date for the Tender Bids has been extended to April 23rd 2019 at 1:45pm. Tenders will be opened the same day that tenders close.

Schedule of Quantities and Unit Prices within the Form of Tender Section pages FT4-1 to FT4-16 are to be replaced with the attached pages Addendum #1 FT4-1 to Addendum #1 FT4-8. The following items have been revised:

- 1. Maintenance Hole sizes and approx. depths have been correctly shown on the Form of Tender, Schedule of Quantities and Unit Prices.**
2. Form of Tender, Schedule of Quantities and Unit Prices Item Phase 1, A5, b) Estimated Quantity amended to read **1400 each**
- 3. Form of Tender, Schedule of Quantities and Unit Prices Item Phase 1, C1.2, b) i. has been removed.**
- 4. Form of Tender, Schedule of Quantities and Unit Prices Item Phase 1, C1.2, d) ii. has been removed.**
- 5. Form of Tender, Schedule of Quantities and Unit Prices Item Phase 1, C1.2, f) i. has been removed.**
- 6. Form of Tender, Schedule of Quantities and Unit Prices Item Phase 1, C1.2, f) ii. has been removed.**
- 7. Form of Tender, Schedule of Quantities and Unit Prices Item Phase 1, C6.2, b) i. has been removed.**
- 8. Form of Tender, Schedule of Quantities and Unit Prices Item Phase 1, C6.2, c) i. has been moved to Item Phase 1, C6.2, b) iii.**

- 9. Form of Tender, Schedule of Quantities and Unit Prices **Item Phase 1, C6.2, d) iv. has been moved to Item Phase 1, C6.2, c) iv.**
- 10. Form of Tender, Schedule of Quantities and Unit Prices **Item Phase 1, C6.2, g) i.** has been amended to read **OPSD 804.040.**
- 11. Form of Tender, Schedule of Quantities and Unit Prices Item Phase 2, C1.2, a) i. amended to read **CB3 to MHD10; approx. 1.8m deep (8485 Blackburn Pkwy).**
- 12. Form of Tender, Schedule of Quantities and Unit Prices Item Phase 2, C1.2, b) i. amended to read **EX Sewer to MHD8; approx. 1.8m deep (7790 Blackburn Parkway), Estimated Quantity 8.5m**
- 13. Form of Tender, Schedule of Quantities and Unit Prices Item Phase 2, C1.2, b) i. amended to read **DI3 to MHD9; approx. 1.8m deep (8485 Blackburn Pkwy), Estimated Quantity 13.2m**
- 14. Form of Tender, Schedule of Quantities and Unit Prices Item Phase 2, C2.2, b) iii. Estimated Quantity amended to read **40m**

Date: April 15th 2019

 Nick Golia C.Tech.
 Project Manager

The Tenderer shall take due notice of this change and make allowance to his/her unit prices.

Signature of Company Representative:
Name (Please Print):
Company Name:
Date: